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December 6, 2002

11-SD-15-M21.2/M27.0
11-232604
ACNHI-015-4(188)13N

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN SAN
DIEGO FROM 0.2 KM SOUTH OF MIRAMAR WAY OVERCROSSING TO 1.4 KM NORTH OF MIRA MESA
BOULEVARD UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on December 19, 2002.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal
and Contract, and the Federal Minimum Wages with Modification Number 16 dated 11-8-02.  A copy of the modified wage
rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

Project Plan Sheets 329, 330, 331, 536, 537, and 538 are revised.  Half-sized copies of the revised sheets are attached for
substitution for the like-numbered sheets.

Project Plan Sheet 523A is added.  Half-sized copy of the added sheet is attached for addition to the project plans.

Project Plan Sheet 533, "GENERAL PLANS" is revised as follows:

Under "QUANTITIES" table, the quantity for the "600 mm CAST-IN-DRILLED-HOLE CONCRETE
PILING" is revised from 315 m to 121 m.

Project Plan Sheet 534, "INDEX TO PLANS" is revised as follows:

Under "STANDARD PLANS DATED JULY 1999" table "BO-13, BRIDGE DETAILS" is deleted.

In the Special Provisions, "NOTICE TO CONTRACTORS," the twelfth paragraph is revised as follows:

"Cross sections for this project are available at the office of the District Director of Transportation of
the district in which the work is situated in electronic file format."

In the Special Provisions, Section 2, "PROPOSAL REQUIREMENTS AND CONDITIONS," subsection 2-1.03,
"ESCROW OF BID DOCUMENTION," is added after subsection 2-1.02B, "SUBMISSION OF DBE INFORMATION," as
attached.
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In the Special Provisions, Section 5-1.17 "AREAS FOR CONTRACTOR'S USE," is revised as follows:

"Attention is directed to the provisions in Section 7-1.19, "Rights in Land and Improvements," of the
Standard Specifications and these special provisions.

The highway right of way shall be used only for purposes that are necessary to perform the required
work.  The Contractor shall not occupy the right of way, or allow others to occupy the right of way, for
purposes which are not necessary to perform the required work.

Area available for the exclusive use of the Contractor is located in the northwest quadrant of the Route
15 interchange at Miramar Way, in the area bounded by Route 15, Miramar Way, and the "MW1A" ramp.
Use of the Contractor's work areas and other State-owned property shall be at the Contractor's own risk,
and the State shall not be held liable for damage to or loss of materials or equipment located within these
areas.

Residence trailers will not be allowed within the highway right of way, except that one trailer will be
allowed for yard security purposes.

The Contractor shall remove equipment, materials, and rubbish from the work areas and other State-
owned property which the Contractor occupies.  The Contractor shall leave the areas in a presentable
condition in conformance with the provisions in Section 4-1.02, "Final Cleaning Up," of the Standard
Specifications.

The Contractor shall secure, at the Contractor's own expense, areas required for plant sites, storage of
equipment or materials or for other purposes, if sufficient area is not available to the Contractor within the
contract limits, or at the sites designated on the plans outside the contract limits."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the second paragraph is deleted.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the fifteenth paragraph is revised as follows:

"The work may be performed in conformance with the stages of construction shown on the plans.
Stage 3 work may be performed prior to Stage 1 and Stage 2 work.  Nonconflicting work in subsequent
stages may proceed concurrently with work in preceding stages, provided satisfactory progress is
maintained in the preceding stages of construction."

In the Special Provisions, Section 10-1.02, "WATER POLLUTION CONTROL," subsection "STORM WATER
POLLUTION PREVENTION PLAN PREPARATION, APPROVAL AND AMENDMENTS," the tenth paragraph is
deleted.

In the Special Provisions, Section 10-1.44, "CONCRETE STRUCTURES," subsection "GENERAL," the following
paragraph is added after the fourth paragraph:

"Full compensation for 6 mm neoprene strip and galvanized sheet metal shall be considered as
included in the contract price paid per cubic meter for structural concrete, bridge and no additional
compensation will be allowed therefor."

In the Special Provisions, Section 10-1.47, "ARCHITECTURAL SURFACE (TEXTURED CONCRETE)," subsection
"REFEREE SAMPLE," is revised as follows:

"The architectural texture shall match the cobble texture, color and pattern of the referee sample
located at District 11 Office of the Construction Duty Senior, 2829 Juan Street, San Diego, CA."
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In the Special Provisions, Section 10-1.63, "MISCELLANEOUS CONCRETE CONSTRUCTION," subsection
"MINOR CONCRETE (TEXTURED PAVING)," is revised as follows:

"Minor Concrete (Textured Paving) is required at concrete surfaces shown on the plans.
The minor concrete (textured paving) shall consist of colored concrete with an exposed aggregate

finish.
The minor concrete (textured paving) shall include a 1200 mm x 1200 mm square grid pattern of

tooled grooves.  The grooves shall be scored parallel and perpendicular to the centerline of the gore.
The textured paving shall have a color closely conforming to Davis Brand Color Number 641,

"Flagstone Brown".
Coloring shall be integral, chemically inert, fade resistant mineral oxide or synthetic type.
Samples of the colors specified for textured paving are available for review at the Office of the District

11 Construction Duty Senior, Telephone No. (619) 688-6635 by prospective bidders at the office of the
Department of Transportation 2829 Juan Street, San Diego, CA.  Portland cement concrete closely
conforming to the colors specified for textured paving are available through commercial concrete sources."

In the Special Provisions, Section 10-1.63, "MISCELLANEOUS CONCRETE CONSTRUCTION," subsection "TEST
PANEL," the third paragraph is revised as follows:

"Reinforcing bar, of the size and type shown on the plans and conforming to the provisions in Section
52, "Reinforcement," of the Standard Specifications, shall be placed in the textured paving areas as shown
on the plans."

In the Special Provisions, Section 10-1.63, "MISCELLANEOUS CONCRETE CONSTRUCTION," subsection "TEST
PANEL," the fifth, sixth, seventh and eighth paragraphs are revised as follows:

"Areas of minor concrete (textured paving) shown on the plans to have an exposed aggregate finish
shall be constructed and finished in conformance with the following requirements:

A. Coarse aggregate shall conform to the provisions for 25-mm x 4.75-mm primary size
coarse aggregate in Section 90-3.02, "Coarse Aggregate Grading," of the Standard
Specifications.

B. Shotcrete shall not be used for the construction of exposed aggregate concrete.
C. Coarse aggregates shall be exposed to a depth of approximately 5 mm to 10 mm.

Exposed aggregate surfaces shall be uniform in appearance.
D. At the option of the Contractor, a concrete set retarder may be applied to the surface

of the concrete after placing, consolidating, and finishing of the concrete has been
completed.  The concrete set retarder shall be commercial quality, manufactured
specifically for use on the top surface of concrete and shall be applied in accordance
with the manufacturer's recommendations.  The retarder shall effectively retard the
setting time of the cement and fine aggregate matrix deep enough and long enough to
permit exposing the aggregates.

E. Care shall be taken in placing and consolidating the concrete such that the coarse
aggregate remains uniformly distributed throughout the concrete.

F. When the mass of the concrete has set sufficiently to permit removing the matrix of
cement and fine aggregate, the coarse aggregate shall be exposed with a water spray,
coarse brooming, abrasive blasting, or a combination of these procedures.  Removal
methods shall not dislodge or loosen the coarse aggregate from embedment in the
cement mortar.
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G. Immediately after the cement mortar has hardened sufficiently to resist further
removal, all cement film and other loose material shall be cleaned from the exposed
aggregate and all other surfaces with stiff brooms and water.

H. Except when operations for exposing the aggregate are underway, concrete shall be
cured by the water method or with Type (6) curing compound in conformance with
the provisions in Section 90-7.01B, "Curing Compound Method," of the Standard
Specifications.  Areas of concrete where curing compounds are removed during the
cure period shall be kept continuously wet until the end of the cure period or until the
curing compound is replaced."

In the Special Provisions, Section 10-3.06, "CONDUIT," the first paragraph is revised as follows:

"Conduit to be installed underground, in concrete barriers, and in retaining walls shall be Type 3 unless
otherwise specified."

In the Proposal and Contract, the Engineer’s Estimate Items 12, 13, 14, 27, 32, 34, 37, 38, 72, 73, 75, 76, 82, 85, 92, 94,
95, 96, 112, 129, 132, 135, 136, 137, 138, 142, 143, 145, 146, 147, 149, 153, 160, 161, 162, 163, 164, 165, 166, 167, 168,
169, 170, 171, 172, 173, 174, 175, 176, 177, 178, and 179 are revised as attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The
revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY:

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



2-1.03  ESCROW OF BID DOCUMENTATION
Bid documentation shall consist of all documentary and calculated information generated by the Contractor in

preparation of the bid.  The bid documentation shall conform to the requirements in these special provisions, and shall be
submitted to the Department and held in escrow for the duration of the contract.

The escrowed bid documents will be the only documents accepted from the Contractor regarding preparation of the bid.
In signing the proposal, the bidder certifies that the material submitted for escrow constitutes all the documentary

information used in preparation of the bid and that he has personally examined the contents of the container and that they are
complete.

The first, second, and third apparent low bidders shall submit to the office of the District 11 Construction Duty Senior,
telephone (619) 688-6635, facsimile (619) 688-6988, 2829 Juan Street, San Diego, CA 92110, the legal names of at least one
but not more than two bidder's representatives authorized to present the bid documentation for escrow and the legal names of
the persons responsible for preparing the bidder's estimate on the first Monday, before 3:30 p.m., following the time indicated
in the "Notice to Contractors" for the opening of bids.  The fourth and subsequent apparent low bidders shall submit legal
names if requested by the Department to do so.

Nothing in the bid documentation shall be construed to change or modify the terms or conditions of the contract.
Escrowed bid documentation will not be used for pre-award evaluation of the Contractor's anticipated methods of

construction, nor to assess the Contractor's qualifications for performing the work.
Bid documentation shall clearly itemize the Contractor's estimated costs of performing the work.  The documentation

submitted shall be complete and so detailed as to allow for an in-depth analysis of the Contractor's estimate.
The bid documentation shall include, but not be limited to: quantity takeoffs; rate schedules for the direct costs and the

time- and nontime-related indirect costs for labor (by craft), plant and equipment ownership and operation, permanent and
expendable materials, insurance and subcontracted work; estimated construction schedules, including sequence and duration
and development of production rates; quotations, scoping documents and subcontracts related to subcontractors,
manufacturers and suppliers; estimates of field and home office overhead; contingency and margin for each contract item of
work; names of the persons responsible for preparing the bidder's estimate, and other reports, calculations, assumptions and
information used by the bidder to arrive at the estimate submitted with the proposal.

The Contractor shall also submit bid documentation for each subcontractor, manufacturer and supplier whose total
subcontract or purchase orders exceeds or is expected to exceed one-half of one percent of the total bid or $10,000.00
whichever is greater. Subcontractor, manufacturer and supplier bid documentation shall be enclosed with the Contractor's
submittal regardless of whether or not subcontracts or purchase orders have been executed or entered into on the date that bid
documentation is submitted for escrow. The examination of subcontractors', manufacturers' and suppliers' bid documentation
will be accomplished in the same manner as for the Contractor's bid documentation.  If a subcontractor, manufacturer or
supplier is replaced, bid documentation for the new subcontractor, manufacturer or supplier shall be submitted for review and
escrow before authorization for the substitution will be granted.  Upon written request of a subcontractor, manufacturer or
supplier, the bid documentation from that subcontractor, manufacturer or supplier shall be reviewed only by the
subcontractor, manufacturer or supplier and the Department and shall be placed in a separate container within the
Contractor's container. The written request from the subcontractor, manufacturer or supplier shall be included with the bid
documentation.

If the bidder is a joint venture, the bid documentation shall include the joint venture agreement, the joint venture estimate
comparison and final reconciliation of the joint venture estimate.

Copies of the proposals submitted by the first, second and third low bidders will be provided to the respective bidders for
inclusion in the bid documentation to be escrowed.

The authorized representatives of the first, second, and third apparent low bidders shall present the bid documentation for
escrow at the District 11 Office, Construction Duty Senior (619) 688-6635, 2829 Juan Street, San Diego, CA 92110, on the
first Thursday between 10:00 a.m. and 11:00 a.m., following the time indicated in the "Notice to Contractors" for the opening
of bids.  The fourth and subsequent apparent low bidders shall present the bid documentation for escrow if requested by the
Department to do so.

Bid documentation shall be submitted as a paper copy in a sealed container, clearly marked with the bidder's name, date
of submittal, project contract number and the words, "Bid Documentation for Escrow."

Failure to submit the actual and complete bid documentation as specified herein within the time specified shall be cause
for rejection of the proposal.

CONTRACT NO. 11-232604
ADDED PER ADDENDUM NO. 2 DATED DECEMBER 6, 2002



Upon submittal, the bid documentation of the apparent low bidder will be examined and inventoried by the duly
designated representatives of the Contractor and the Department to ensure that the bid documentation is authentic, legible,
and in accordance with the terms of this section "Escrow of Bid Documentation."  The examination will not include review
of, nor will it constitute approval of, proposed construction methods, estimating assumptions or interpretation of the contract.
The examination will not alter any conditions or terms of the contract. The acceptance or rejection by the Department that the
submitted bid documents are in compliance with this section "Escrow of Bid Documentation" shall be completed within 48
hours of the time the bid documentation is submitted by the Contractor.

At the completion of the examination, the bid documents will be sealed and jointly deposited at an agreed commercial
business.

Bid documentation submitted by the second and third apparent low bidders will be jointly deposited at an agreed
commercial businesses.  If the apparent low bid is withdrawn or rejected, the bid documentation of the second low bidder will
be examined and inventoried in the manner specified above, then sealed and deposited again in escrow.  If the second low bid
is withdrawn or rejected, the bid documentation of the third low bidder will be examined and inventoried in the manner
specified above, then sealed and deposited again in escrow.  Bid documentation from subsequent bidders, if requested, will
be examined and inventoried in the same manner as specified above, then sealed and deposited in escrow.  Upon execution
and final approval of the contract or rejection of all bids, the bid documentation will be returned to any remaining
unsuccessful bidders.

Any and all components of the escrowed bid documentation may be examined by the designated representatives of both
the Department and the Contractor, at any time deemed necessary by either the Department or the Contractor to assist in the
negotiation of price adjustments and change orders, or to assist in the potential resolution or in the settlement of claims or
disputes.  Such a joint review shall be performed within 15 days of receipt of a written request to do so by either party.  If the
Contractor refuses to participate in the joint examination of any and all components of the escrowed bid documentation as
provided herein, such refusal shall be considered as a failure by the Contractor to exhaust administrative claim remedies with
respect to the particular protest, notice of potential claim, or claim.  In addition, this refusal by the Contractor shall constitute
a bar to future arbitration with respect to the protest, potential claim or claim as provided by Section 10240.2 of the
California Public Contract Code.

If requested by a Disputes Review Board, the escrowed bid documentation may be utilized to assist the Board in its
recommendations.

The bid documentation submitted by the Contractor will be held in escrow until the contract has been completed, the
ultimate resolution of all disputes and claims has been achieved and receipt of final payment has been accepted by the
Contractor.  The escrowed bid documentation will then be released from escrow to the Contractor.

The bid documentation submitted by the bidder is, and shall remain, the property of the bidder, and is subject to only
joint review by the Department and the bidder or upon written request of a subcontractor, manufacturer or supplier shall be
reviewed only by the subcontractor, supplier or manufacturer and the Department unless it involves a dispute or claim.  The
Department stipulates and expressly acknowledges that the submitted bid documentation constitutes trade secrets and will not
be deemed public records.  This acknowledgment is based on the Department's express understanding that the information
contained in the bid documentation is not known outside the bidder's business, is known only to a limited extent and only by
a limited number of employees of the bidder, is safeguarded while in the bidder's possession, is extremely valuable to the
bidder and could be extremely valuable to the bidder's competitors by virtue of it reflecting the bidder's contemplated
techniques of construction.  The Department acknowledges that the bid documentation includes a compilation of information
used in the bidder's business, intended to give the bidder an opportunity to obtain an advantage over competitors who do not
know of or use the contents of the documentation.  The Department agrees to safeguard the bid documentation, and all
information contained therein, against disclosure, including disclosure of subcontractor bid documentation to the Contractor
and other subcontractors to the fullest extent permitted by law.  However, in the event of arbitration or litigation, the bid
documentation shall be subject to discovery, and the Department assumes no responsibility for safeguarding the bid
documentation unless the Contractor has obtained an appropriate protective order issued by the arbitrator or the court.

Full compensation for preparing the bid documentation, presenting it for escrow and reviewing it for escrow and upon
request of the Engineer shall be considered as included in the contract prices paid for the various items of work, and no
additional compensation will be allowed therefor.

The direct cost of depositing the bid documentation in escrow at the agreed commercial business will be paid by the
State.

CONTRACT NO. 11-232604
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ENGINEER'S ESTIMATE
11-232604

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 049154 ARCHITECTURAL TREATMENT
(COBBLE TEXTURE)

M2 2207

2 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

3 070018 TIME-RELATED OVERHEAD WDAY 600

4 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

5 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

6 074023 TEMPORARY EROSION CONTROL M2 85 600

7 030117 TEMPORARY GRAVEL BAG EA 2740

8 030118 TEMPORARY CONCRETE WASHOUT EA 11

9 030119 TEMPORARY CONSTRUCTION
ENTRANCE (PLATES)

EA 24

10
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

11
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

12
(S)

120149 TEMPORARY PAVEMENT MARKING
(PAINT)

M2 20

13
(S)

120151 TEMPORARY TRAFFIC STRIPE
(TAPE)

M 50 600

14
(S)

120152 TEMPORARY PAVEMENT MARKING
(TAPE)

M2 72

15
(S)

030120 TRAFFIC PLASTIC DRUM EA 780

16
(S)

120300 TEMPORARY PAVEMENT MARKER EA 17 200

17
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 2

18
(S)

129000 TEMPORARY RAILING (TYPE K) M 18 400

19
(S)

129100 TEMPORARY CRASH CUSHION
MODULE

EA 430

20
(S)

030121 TEMPORARY CRASH CUSHION
(TYPE ADIEM)

EA 3

3
REVISED PER ADDENDUM NO. 2 DATED DECEMBER 6, 2002
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 150608 REMOVE CHAIN LINK FENCE M 850

22 150662 REMOVE METAL BEAM GUARD
RAILING

M 260

23 030122 REMOVE TRAFFIC STRIPE
(YELLOW)

M2 320

24 150717 REMOVE TRAFFIC STRIPE AND
PAVEMENT MARKING

M2 5820

25 150730 REMOVE CHANNELIZERS EA 13

26 150742 REMOVE ROADSIDE SIGN EA 44

27
(S)

150760 REMOVE SIGN STRUCTURE EA 8

28 150763 REMOVE SIGN PANEL EA 14

29 150805 REMOVE CULVERT M 92

30 030123 REMOVE 300 MM ASBESTO CEMENT
PIPE WATERLINE

M 110

31 150820 REMOVE INLET EA 4

32 150857 REMOVE ASPHALT CONCRETE
SURFACING

M2 1720

33
(S)

151572 RECONSTRUCT METAL BEAM
GUARD RAILING

M 590

34
(S)

151581 RECONSTRUCT SIGN STRUCTURE EA 2

35 152320 RESET ROADSIDE SIGN EA 26

36 152390 RELOCATE ROADSIDE SIGN EA 18

37
(S)

152394 RELOCATE SIGN STRUCTURE EA 3

38
(S)

152641 MODIFY SIGN STRUCTURE EA 1

39
(S)

153154 COLD PLANE ASPHALT CONCRETE
PAVEMENT (60 MM MAXIMUM)

M2 25 600

40 153221 REMOVE CONCRETE BARRIER M 140

4
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41 153246 REMOVE CONCRETE
(MISCELLANEOUS)

M3 68

42 155002 PLUG PIPE EA 1

43 155003 CAP INLET EA 4

44 155006 CAP RISER EA 2

45 157560 BRIDGE REMOVAL (PORTION) LS LUMP SUM LUMP SUM

46 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

47 160120 REMOVE TREE EA 180

48 170101 DEVELOP WATER SUPPLY LS LUMP SUM LUMP SUM

49 190101 ROADWAY EXCAVATION M3 57 800

50 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

51
(F)

192003 STRUCTURE EXCAVATION
(BRIDGE)

M3 260

52
(F)

192037 STRUCTURE EXCAVATION
(RETAINING WALL)

M3 12 965

53
(F)

193003 STRUCTURE BACKFILL (BRIDGE) M3 140

54
(F)

193013 STRUCTURE BACKFILL (RETAINING
WALL)

M3 10 824

55
(F)

193031 PERVIOUS BACKFILL MATERIAL
(RETAINING WALL)

M3 862

56
(S)

200001 HIGHWAY PLANTING LS LUMP SUM LUMP SUM

57 200101 IMPORTED TOPSOIL M3 600

58
(S)

203014 FIBER (EROSION CONTROL) KG 16 300

59 203021 FIBER ROLLS M 11 900

60
(S)

203024 COMPOST (EROSION CONTROL) KG 17 400

5
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61
(S)

203026 MOVE-IN/MOVE-OUT (EROSION
CONTROL)

EA 10

62
(S)

030124 PURE LIVE SEED (SEED TYPE 1) KG 410

63
(s)

030125 PURE LIVE SEED (SEED TYPE 2) KG 20

64
(S)

203056 COMMERCIAL FERTILIZER
(EROSION CONTROL)

KG 280

65
(S)

203061 STABILIZING EMULSION (EROSION
CONTROL)

KG 2200

66
(S)

208000 IRRIGATION SYSTEM LS LUMP SUM LUMP SUM

67 030126 200 MM CONDUIT (DIRECTIONAL
BORE)

M 70

68 030127 200 MM CHDPE CONDUIT (OPEN
TRENCH)

M 260

69 208910 EXTEND 250 MM CONDUIT M 60

70 030128 EXTEND 500 MM CONDUIT M 6

71 209801 MAINTENANCE VEHICLE PULLOUT EA 7

72 250401 CLASS 4 AGGREGATE SUBBASE M3 11 910

73 260201 CLASS 2 AGGREGATE BASE M3 11 550

74 374002 ASPHALTIC EMULSION (FOG SEAL
COAT)

TONN 13

75 390155 ASPHALT CONCRETE (TYPE A) TONN 16 850

76 390171 ASPHALT CONCRETE BASE
 (TYPE A)

TONN 13 005

77 394040 PLACE ASPHALT CONCRETE DIKE
(TYPE A)

M 970

78 394044 PLACE ASPHALT CONCRETE DIKE
(TYPE C)

M 370

79 394046 PLACE ASPHALT CONCRETE DIKE
(TYPE D)

M 3040

80 394048 PLACE ASPHALT CONCRETE DIKE
(TYPE E)

M 3000

6
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

81 394049 PLACE ASPHALT CONCRETE DIKE
(TYPE F)

M 260

82 401000 CONCRETE PAVEMENT M3 8680

83 404092 SEAL PAVEMENT JOINT M 8810

84 404094 SEAL LONGITUDINAL ISOLATION
JOINT

M 8970

85
(S-F)

490657 600 MM CAST-IN-DRILLED-HOLE
CONCRETE PILING

M 121

86
(S)

500001 PRESTRESSING CAST-IN-PLACE
CONCRETE

LS LUMP SUM LUMP SUM

87
(F)

510051 STRUCTURAL CONCRETE, BRIDGE
FOOTING

M3 90

88
(F)

510053 STRUCTURAL CONCRETE, BRIDGE M3 380

89
(F)

510060 STRUCTURAL CONCRETE,
RETAINING WALL

M3 1960

90
(F)

510133 CLASS 2 CONCRETE (RETAINING
WALL)

M3 2250

91
(F)

510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 90

92
(S)

511047 ANTI-GRAFFITI COATING M2 2340

93
(F)

511064 FRACTURED RIB TEXTURE M2 1088

94 030129 RAPID STRENGTH CONCRETE M3 500

95
(S-F)

517950 SOUND WALL (BARRIER) M2 1134

96
(S-F)

518002 SOUND WALL (MASONRY BLOCK) M2 1991

97
(S)

519142 JOINT SEAL (MR 40 MM) M 19

98
(S-F)

520102 BAR REINFORCING STEEL (BRIDGE) KG 72 700

99
(S-F)

520103 BAR REINFORCING STEEL
(RETAINING WALL)

KG 293 144

100
(S-F)

520120 HEADED BAR REINFORCEMENT EA 570
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101
(F)

560203 FURNISH SIGN STRUCTURE
(BRIDGE MOUNTED   WITH
WALKWAY)

KG 820

102
(S-F)

560204 INSTALL SIGN STRUCTURE (BRIDGE
MOUNTED   WITH WALKWAY)

KG 820

103
(F)

560208 FURNISH SIGN STRUCTURE
(TUBULAR)

KG 29 197

104
(S-F)

560209 INSTALL SIGN STRUCTURE
(TUBULAR)

KG 27 800

105
(F)

560213 FURNISH SIGN STRUCTURE
(LIGHTWEIGHT)

KG 5530

106
(S-F)

560214 INSTALL SIGN STRUCTURE
(LIGHTWEIGHT)

KG 5530

107
(S)

561009 920 MM CAST-IN-DRILLED-HOLE
CONCRETE PILE (SIGN
FOUNDATION)

M 19

108
(S)

561010 1070 MM CAST-IN-DRILLED-HOLE
CONCRETE PILE (SIGN
FOUNDATION)

M 72

109 566011 ROADSIDE SIGN - ONE POST EA 12

110 566012 ROADSIDE SIGN - TWO POST EA 9

111 568001 INSTALL SIGN (STRAP AND SADDLE
BRACKET   METHOD)

EA 16

112
(S)

030130 INSTALL SIGN PANEL ON EXISTING
STRUCTURE

M2 210

113 568017 INSTALL ROADSIDE SIGN PANEL
ON EXISTING POST

EA 5

114 568023 INSTALL ROADSIDE SIGN
(LAMINATED WOOD BOX POST)

EA 1

115 597601 PREPARE AND STAIN CONCRETE M2 2340

116 650069 450 MM REINFORCED CONCRETE
PIPE

M 150

117 650075 600 MM REINFORCED CONCRETE
PIPE

M 220

118 030131 1100 MM REINFORCED CONCRETE
PIPE

M 1.1

119 664090 450 MM BITUMINOUS COATED
CORRUGATED STEEL PIPE (2.01 MM
THICK)

M 2

120 664096 600 MM BITUMINOUS COATED
CORRUGATED STEEL PIPE (2.01 MM
THICK)

M 140
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121 681134 80 MM PLASTIC PIPE (EDGE DRAIN) M 960

122 681137 80 MM PLASTIC PIPE (EDGE DRAIN
OUTLET)

M 60

123 690276 450 MM BITUMINOUS COATED
CORRUGATED STEEL PIPE
DOWNDRAIN (2.01 MM THICK)

M 12

124 703233 GRATED LINE DRAIN M 230

125 703361 450 MM BITUMINOUS COATED
CORRUGATED STEEL PIPE RISER
(2.01 MM THICK)

M 6

126 030134 300 MM DUCTILE IRON PIPE M 110

127 707479 900 MM REINFORCED CONCRETE
PIPE RISER

M 1.2

128 721431 CONCRETE (CONCRETE APRON) M3 1.6

129
(S-F)

049155 SLOPE PAVING (BLOCK VENEER) M2 1260

130 731502 MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION)

M3 35

131
(F)

731517 MINOR CONCRETE (GUTTER) M 711

132
(S)

731530 MINOR CONCRETE (TEXTURED
PAVING)

M2 2500

133
(S-F)

750001 MISCELLANEOUS IRON AND STEEL KG 6520

134
(S-F)

750501 MISCELLANEOUS METAL (BRIDGE) KG 2190

135
(S)

800381 CHAIN LINK FENCE (TYPE CL-0.9) M 130

136
(S)

030132 TEMPORARY CHAIN LINK FENCE M 570

137
(S)

800391 CHAIN LINK FENCE (TYPE CL-1.8) M 360

138
(S)

801900 CHAIN LINK GATE EA 4

139 820107 DELINEATOR (CLASS 1) EA 190

140 820110 MILEPOST MARKER EA 14
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141 820118 GUARD RAILING DELINEATOR EA 70

142
(S)

839481 CONCRETE BARRIER (TYPE 50) M 17

143
(S)

839491 CONCRETE BARRIER (TYPE 50E) M 120

144
(S-F)

839521 CABLE RAILING M 711

145
(S)

839528 BURIED POST ANCHOR EA 5

146
(S)

839530 CABLE ANCHOR ASSEMBLY EA 2

147
(S)

839559 TERMINAL SYSTEM (TYPE ET) EA 2

148
(S)

030133 RELOCATE TERMINAL SYSTEM
(TYPE SRT)

EA 11

149
(S)

839568 TERMINAL ANCHOR ASSEMBLY
(TYPE SFT)

EA 8

150
(S-F)

839704 CONCRETE BARRIER (TYPE 60D) M 830

151
(S)

839710 CONCRETE BARRIER (TYPE 60S) M 560

152
(F)

839720 CONCRETE BARRIER (TYPE 732) M 249

153
(S)

839723 CONCRETE BARRIER (TYPE 732B) M 160

154
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 200

155
(S)

840563 200 MM THERMOPLASTIC TRAFFIC
STRIPE

M 4150

156
(S)

840564 200 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 3.66 M - 0.92 M)

M 4840

157
(S)

840571 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 5.18 M - 2.14 M)

M 1860

158
(S)

840656 PAINT TRAFFIC STRIPE (2-COAT) M 46 200

159
(S)

850101 PAVEMENT MARKER (NON-
REFLECTIVE)

EA 20 100

160
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 8090
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161
(S)

860251 SIGNAL AND LIGHTING
 (LOCATION 1)

LS LUMP SUM LUMP SUM

162
(S)

860252 SIGNAL AND LIGHTING
 (LOCATION 2)

LS LUMP SUM LUMP SUM

163
(S)

860253 SIGNAL AND LIGHTING
 (LOCATION 3)

LS LUMP SUM LUMP SUM

164
(S)

860254 SIGNAL AND LIGHTING
 (LOCATION 4)

LS LUMP SUM LUMP SUM

165
(S)

860460 LIGHTING AND SIGN
ILLUMINATION

LS LUMP SUM LUMP SUM

166
(S)

860931 TRAFFIC MONITORING STATION
(LOCATION 1)

LS LUMP SUM LUMP SUM

167
(S)

860932 TRAFFIC MONITORING STATION
(LOCATION 2)

LS LUMP SUM LUMP SUM

168
(S)

860933 TRAFFIC MONITORING STATION
(LOCATION 3)

LS LUMP SUM LUMP SUM

169
(S)

860934 TRAFFIC MONITORING STATION
(LOCATION 4)

LS LUMP SUM LUMP SUM

170
(S)

860990 CLOSED CIRCUIT TELEVISION
SYSTEM

LS LUMP SUM LUMP SUM

171
(S)

861101 RAMP METERING SYSTEM
(LOCATION 1)

LS LUMP SUM LUMP SUM

172
(S)

861102 RAMP METERING SYSTEM
(LOCATION 2)

LS LUMP SUM LUMP SUM

173
(S)

861103 RAMP METERING SYSTEM
(LOCATION 3)

LS LUMP SUM LUMP SUM

174
(S)

861104 RAMP METERING SYSTEM
(LOCATION 4)

LS LUMP SUM LUMP SUM

175
(S)

861105 RAMP METERING SYSTEM
(LOCATION 5)

LS LUMP SUM LUMP SUM

176
(S)

861106 RAMP METERING SYSTEM
(LOCATION 6)

LS LUMP SUM LUMP SUM

177
(S)

861107 RAMP METERING SYSTEM
(LOCATION 7)

LS LUMP SUM LUMP SUM

178
(S)

861108 RAMP METERING SYSTEM
(LOCATION 8)

LS LUMP SUM LUMP SUM

179
(S)

861109 RAMP METERING SYSTEM
(LOCATION 9)

LS LUMP SUM LUMP SUM

180 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________
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